

**NAVFAC  
SPECIFICATION**

**6364047  
Airfield Paving Repairs**

**MCAS Cherry Point, NC  
AMENDMENT #01**

## **IMPORTANT**

**This amendment should be acknowledged when your proposal is submitted. Failure to acknowledge the amendment may constitute grounds for rejection of the proposal.**

**If your proposal has been submitted prior to the receipt of this amendment, acknowledgement should be made by telegram, which should state whether the price contained in your proposal is to remain unchanged, is to be decreased by an amount, or is to be increased by an amount. The acknowledgement must be received prior to proposal opening time.**

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE	PAGE 1	OF PAGES 2
2. AMENDMENT/MODIFICATION NO.  01	3. EFFECTIVE DATE  6/27/2017	4. REQUISITION/PURCHASE REQ. NO.  6364047	5. PROJECT NO. (If applicable)		
6. ISSUED BY  <b>CG MCAS Cherry Point FACILITIES, ROICC B-163, CURTIS ROAD PSC BOX 8006 CHERRY POINT, NC 28533</b>		7. ADMINISTERED BY (If other than item 6.)		Code	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)  <b>AMENDMENT MUST BE ACKNOWLEDGED WITH YOUR PROPOSAL</b>			<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION Airfield Paving Repairs	
				9B. DATED (SEE ITEM 11)	
			<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers  is extended  is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<input type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER: (specify type of modification and authority)
E. IMPORTANT: Contractor <input type="checkbox"/> is not <input type="checkbox"/> is required to sign this document and return <b>original</b> to the issuing office.	

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

6364047 – Airfield Paving Repairs, Marine Corps Air Station Cherry Point, NC

This amendment is being issued to provide the attached information.

See Continuation Sheet

Site visit will be held 10 July 2017 at 0730. Contractors are to meet at B-163.

RFIs for this project are due by 0900 on 13 July 2017.

Proposals for this project are due by 1200 on 20 July 2017.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Same as Item 8)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		_____ (Signature of Contracting Officer)	

CONTINUATION SHEET

**CONTRACT DRAWINGS**

NAVFAC Drawing Nos. 12731365 (CI004), 12731369 (CD103), 12731380 (CS101), 12731381 (CS102), 12731382 (CS103), 12731383 (CS104), 12731384 (CS105), 12731387 (CS108), 12731388 (CS109), 12731389 (CS110), 12731390 (CS111), 12731395 (CS116), 12731397 (CS118), 12731399 (CS120), 12731402 (CT101), 12731404 (CT103), 12731405 (CT104), 12731406 (CT105), 12731407 (CT106), 12731408 (CT107), 12731409 (CT108), 12731410 (CT109), 12731411 (CT110), 12731412 (CT111), 12731413 (CT112), 12731414 (CT113), 12731415 (CT114), 12731416 (CT115), 12731421 (CT120), 12731426 (CS502), 12731427 (CS503), 12731428 (CS504), 12731429 (CS505), and 12731431 (CS507) are revised as of June 14, 2017. The revised drawings accompany this Amendment.

**SECTION 01 14 00 WORK RESTRICTIONS**

The entire section is revised as of June 14, 2017. The revised section accompanies this Amendment.

**SECTION 01 35 26 GOVERNMENTAL SAFETY REQUIREMENTS**

The entire section is revised as of June 14, 2017. The revised section accompanies this Amendment.

**SECTION 32 01 17.16 SEALING CRACKS IN BITUMINOUS AND RIGID PAVEMENTS**

The entire section is revised as of June 14, 2017. The revised section accompanies this Amendment.

**SECTION 32 12 15.13 HOT-MIX BITUMINOUS CONCRETE FOR AIRFIELD PAVEMENTS**

The entire section is revised as of June 14, 2017. The revised section accompanies this Amendment.

**SECTION 32 13 11 CONCRETE PAVEMENT FOR AIRFIELDS AND OTHER HEAVY-DUTY PAVEMENTS**

The entire section is revised as of June 14, 2017. The revised section accompanies this Amendment.

- End of Amendment -